STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 04/ 04 I N RI VERSI DE COUNTY AT VARI QUS 03/ 05/ 04
CONTRACT NUMBER 08- 0A9004 LOCATI ONS CONTRACT CODE "A '
LOCATI ON 08- Rl V-215-41.4/45.1 16 CONTRACT | TEMS

ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGSALS | SSUED 10 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 5 ENG NEERS EST 600, 000. 00 AMOUNT UNDER 146, 883. 05 PERCENT UNDER EST 24. 48
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 453, 116. 95 3 ALL AMERI CAN ASPHALT 909 736- 7600 CC PREF CLAlI MED
00267073
P O BOX 2229 FAX 909 739-4671
CORONA CA 92878-2229
2 487, 784. 00 1 VANCE CORPORATI ON 909 355-4333 CC PREF CLAI MED
00414567
2271 N LOCUST AVE FAX 909 355-4339
RI ALTO CA 92377
3 498, 578. 00 2 R J NOBLE COVPANY 714 637-1550 CC PREF CLAI MED
00782908
P O BOX 620 FAX 714 637-6321
ORANCE CA 92856
4 507, 644. 40 4 PAVE TECH I NC 760 729-7592 CC PREF CLAI MED
00720394
735 LAGUNA DR FAX 760 729-6158
CARLSBAD CA 92008
5 677, 880. 00 5 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 NORTH PI XLEY STREET FAX 714 538-5157 BID I S OVER SBP

ORANCE CA 92868 PREFERENCE LI M TS



08- 0A9004 Bl D245

08- RI V- 215 PAGE 2

03/ 04/ 04 03/ 05/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI A PROFESSI ONAL ENG NEERI NG TRAFFI C LOOPS
SOQUTH EL MONTE CA
GLOBAL ENVI RONMENTAL WATER POLLUTI ON CONTRCL AND P C M S SI G\S
FOUNTAI' N VALLEY CA
K R C SAFETY CO CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SUDHAKAR CO STRI PI NG AND MARKI NG

RI ALTO CA



08- 0A9004 Bl D245
08- RI V- 215 PAGE 3
03/ 04/ 04 03/ 05/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC DETECTOR LOOP ( PORTI ON)
SOQUTH EL MONTE CA
SUDHAKAR CO STRI PI NG, MARKI NG AND REMOVALS ( PORTI ON)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG SYSTEMS | NC COLD M LL
P O BOX 1266
RI VERSI DE CA 92502
SUDHAKAR COVPANY | NT STRI PI NG
1450 FI TZGERALD
RI ALTO CA 92376
TRAFFI C LOOPS CRACKFI LLI NG I NC LOOPS
946 S EMERALD ST
ANAHEI M CA 92804
WCC CONSTRUCTORS TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS ( PORTI ONS)
P O BOX 1480
LUCERNE VALLEY CA 92356
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 GLOBAL ROAD SEALI NG I NC | TEM 16 ( PARTI AL)

CONTI NUED

WESTM NSTER CA

ORTI Z ASPHALT PAVI NG CO
HESPERI A CA
ON NEXT PAGE

I TEMS 9 AND 10 ( PARTI AL)



08- 0A9004
08- RI V- 215
03/ 04/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

03/ 05/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PRSI
RI VERSI DE CA

SUDHAKAR CO
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

| TEM 8 ( PARTI AL)

I TEMS 4, 6, 7 AND 11 THRU 15 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SUDHAKAR CO
RIALTO CA

TRAFFI C LOCPS
ANAHEI M CA

| TEMS 4,6,7,11 THRU 15 ( PARTI AL)

| TEM 16 (PARTI AL)



08- 0A9004 Bl D245

08-RI V- 215 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 04/ 04 03/ 05/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 820. 00* 820. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 100. 00* 4, 100. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 9, 200. 00* 9, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 38, 000. 00* 38, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 3, 000. 00 6, 000. 00
6 150710 REMOVE TRAFFI C STRI PE M 1, 030 6. 00 6, 180. 00
7 150713 REMOVE PAVEMENT MARKI NG MR 73 5.15 375. 95
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 72, 800 1. 00 72, 800. 00
9 390102 ASPHALT CONCRETE (TYPE A) TONN 5,740 44. 30 254, 282. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 32 150. 00 4, 800. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 260 33.00 8, 580. 00
12 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 17, 400 .74 12, 876. 00
( SPRAYABLE)
13 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 970 1.25 1, 212. 50
14 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 590 2.55 1, 504. 50
TYPE G
15 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 720 2.55 1, 836. 00
TYPE H)
16 (S) 860811 DETECTOR LOOP EA 130 235. 00 30, 550. 00

TOTAL 453, 116. 95
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08- 0A9004
08- RI V- 215
03/ 04/ 04

269780.
7680.
9100.

19140.
1455.
1770.
2160.

32500.

487, 784. 00

SUMMARY

OF

REMA

261170.
6400.
8840.

13050.
1212.
1534.
1872.

32500.

498, 578. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 500. 00~ 1500
3, 000. 00* 3000
9, 000. 00~ 9000
87, 000. 00* 87000
1, 200. 00 2400
1.00 1030
5.00 365
1.02 74256.
44.50 255430.
502. 95 16094.
32.50 8450.
.70 12180.
1.20 1164.
2.50 1475.
2.50 1800.
250. 00 32500
507, 644. 40

Bl D245

PAGE 6
03/ 05/ 04
FI FTH
Bl D AMOUNT
1, 000. 00~ 1000
1, 000. 00* 1000
20, 000. 00* 20000
45, 000. 00* 45000
4,500. 00 9000
4.50 4635
35.00 2555.
1.60 116480
60. 00 344400.
1, 900. 00 60800
40. 00 10400
1.00 17400.
3.00 2910.
5. 00 2950.
5.00 3600.
275.00 35750
677, 880. 00



